BANGALORE ELECTRICITY SUPPLY COMPANY LIMITED

(Corporate Identity Number (CIN): U04010KA2002SGC030438)

Address	:	Office of the Chief Engineer (Ele) BESCOM, BRAZ, No 1-4, IT Park, 5th Floor, KSIIDC Building, Rajajinagar Industrial area, Bengaluru- 560010
Telephone	:	080-23500164, Cell :+91-9448234567
Email Id	:	cebraz.work@gmail.com

TENDERS FOR THE WORK OF **"PROVIDING ELECTRICAL INFRASTRUCTURE TO THE REGULARIZED IP SETS BY EXTENDING 11 KV LINES, ERECTION OF 25 KVA STAR 1 (4 STAR) RATED DISTRIBUTION TRANSFORMERS AND EXTENSION OF LT LINE ON PARTIAL TURNKEY BASIS (MAJOR MATERIALS WILL BE SUPPLIED BY BESCOM) UNDER ITEM WISE FIXED PRICE CONTACT ON PERCENTAGE QUOTING BASIS IN "MAGADI SUB-DIVISION OF MAGADI DIVISION, BESCOM."**

SECTION 3

QUALIFICATION INFORMATION

The information to be filled in by the Tenderer hereunder will be used for purposes of computing Tender capacity as provided for in Clause 3 of the Instructions to Tenderers. This information will not be incorporated in the Contract.

1.1 Constitution or legal status of Tenderer : [Attach copy]

Place of Registration : [Attach copy]

Principal place of business :

1.2 Total value of works executed (BESCOM & Non BESCOM works) and payments received in the last five years (in Rs. Lakhs) of Bidder

2020-21:--------
2021-22:---------
2022-23:--------
2023-24:--------
2024-25:-------

Note: Attach relevant Certificate/s from Qualified Chartered Accountant duly affixing the **UDIN.**

1.3 Work performed by the bidder on works as specified in the clause 3.2 of Table A (2) during the five years:

Sl. No.	***Project Name***	***Utility***	***Description of work***	***Contract / DWA Number***	***Value of contract/ DWA Rs. Lakhs***	***Date of issue of Contract/ DWA***	***Specified period of completion***	***Actual date of completion***	***Remarks explaining reasons for delay in completion of work***

Note: *The documentary proof of fulfilling the qualifying requirements shall be uploaded along with the bid. The bidder shall upload the P.O, LOI/LOA, DWA, Work done Certificates, Performance Certificates issued by*

the end users not below the rank of Executive/ Divisional Engineer along with the bid.

1.4 Quantities of work executed by the bidder as specified in clause 3.2 of Table A (3) during the last five years:

Sl. No.	Name of the Project	Name of the Utility	Date of Award and No.	Quantities of work executed						date of completion of the project	Performance of the completed work in Months from the date of commissioning
				11KV Line (OH/UG/AB Cable all together)		LT Line (OH/UG/AB Cable all together)		11/0.433 kV Distribution Transformers (25/63/100/250/500 KVA all together)			
				Qty in Route Km's	Financial year on which line works are executed	Qty in Route Km's	Financial year on which line works are executed	Qty in Nos	Financial year on which Transformers are installed		
1	2	3	4	5	6	7	8	9	10	11	12
1					2020-21		2020-21		2020-21		
					2021-22		2021-22		2021-22		
					2022-23		2022-23		2022-23		
					2023-24		2023-24		2023-24		
					2024-25		2024-25		2024-25		
2					2020-21		2020-21		2020-21		
					2021-22		2021-22		2021-22		
					2022-23		2022-23		2022-23		
					2023-24		2023-24		2023-24		
					2024-25		2024-25		2024-25		

Note: The documentary proof of fulfilling the qualifying requirements shall be uploaded along with the bid. **The bidder shall upload the P.O/LOA, DWA, Work done Certificates, Performance Certificates issued by the end users not below the rank of Executive/ Divisional Engineer along with the bid**.

1.5 Information on works for which Tenders have been submitted and works which are yet to be completed as on the date of this Tender of bidder:

(A) Existing commitments and on-going works:

Sl. No.	Name of the Project	Description of the work	Name of the utility	Contract No. & date	Contract Value in Rs. Lakhs	Stipulated date of completion as per contract	Voltage (in KV)	Present Progress / Status of work		******Value of works remaining to be completed (Rs.Lakhs) (Attach Certificates from Engineers - in- Charge)			Anticipated date of completion	Remarks
								% Physical Progress	% Financial Progress	value of pending works without GST (Rs. in Lakhs)	GST (Rs. in Lakhs)	Total (Rs. in Lakhs)		
1	2	3	4	5	6	7	8	9	10	11	12	13=11+12	14	15
												0		
												0		
												0		
												0		
												0		
												0		
												0		

(B) Works for which Tenders already submitted:

Sl. No.	Name of the Project	Description of the work	Name of the utility	Estimated value of works (Rs. Lakh)			Stipulated period of completion	date when decision is excepted	Remarks if any.
				Ex-Works	GST	Total (Ex-works + GST)			
1	2	3	4	5	6	7	8	9	10

Note: i) The statements showing the value of existing commitments and on-going works as well as the stipulated period of completion remaining for each of the works listed should be countersigned by the Employer in charge, not below the rank of an Executive Engineer or equivalent.

ii) A self-declaration is to be uploaded by the Tenderer stating that "the information with regard to assessed available tender capacity (Works on Hand) furnished are correct".

1.6 The following items of equipment are considered essential for successfully carrying out the works. The Tenderer should furnish all the information listed below.

Item of equipment	***Requirement capacity***		***Owned/ brought out on hired or Lease basis***	***Owned & available Age/ Condition***	***Remarks***
	No.	***Capacity***			

1.7 Reports on the financial standing of the tenderer, such as profit and loss statements and auditor's reports for the last five years; Audited Financial statements i.e.., Balance sheets, P&L statements, Turnover certificates duly certified by qualified chartered Accountant as documentary evidence shall be uploaded.

1.8 Qualification and experience of the key technical and management personnel in permanent employment with the tenderer and those that are proposed to be deployed on this contract, if awarded.

1.9 Name, address, telephone number & e-mail id of the Tenderers' bankers who may provide references if contacted by the Employer.

1.10 Evidence of access to financial resources to meet the qualification requirement specified in relevant Clause of tender document: Cash in hand, Letter of Credit etc. List them below and attach certificate from the Banker in the prescribed format in the section-4: Formats of Annexures.

1.11 Information on litigations in which the Tenderer is involved:

Other Party (ies)	Employer	Details of dispute	Amount involved	Remarks showing present status

1.12 The proposed methodology and program of construction, backed with equipment planning and deployment, duly supported with broad calculations and quality control procedures proposed to be adopted, justifying their capability of execution and completion of the work as per technical specifications within the stipulated period of completion as per approved Activity chart.

1.13 Also refer the above details/formats given in the Techno-Commercial sheets uploaded in the KPPP portal and fill the data & upload the same to the slot provided in KPPP portal.

Chief Engineer (Ele)
BRAZ, BESCOM